Addendum to the Draft Concession Agreement

The following are the modifications to the DCA for Development, Operation and Maintenance of
Radiology Centres on Public Private Partnership Mode in Jharkhand, India. The deletions from
the earlier text of the DCA are indicated as strikethroughs in red and additions are underlined in

blue.
5 Clause / Provision of the Draft Concession Agreement
No. Schedule
Q) Under Clause | procured for the Concessionaire access to water, power supplyof adequate
41.2 capacityand sewerage network on the Site or the appropriate point near to the
(Conditions | Site, as the case may be;
Precedent)
(iii) | Under Clause | Notwithstanding anything to contrary contained anywhere in this Agreement, the
12.3 Concessionaire shall not be required to undertake construction and development
(Construction | of the Radiology Centre(s) in such district(s), where the Site is located more than
and 500 (five hundred) meters from the Hospital. Provided that the Authority may
Development | require the Concessionaire, by issuing a notice in writing, to develop such
of Radiology | Radiology Centre within first 2 (years) from the Appointed Date upon providing
Facility) an alternate Site within 500 (five hundred) meters from the Hospital, and the
[a new Sub- | Concessionaire shall develop such Radiology Centre within 9 (hine) months from
clause 12.3.4 | the date of notice from the Authority. Any Radiology Centre constructed and
has been developed under and in accordance with this Clause shall form part of the
added] Radiology Facility and the provisions of this Agreement shall apply mutatis
mutandis to such Radiology Centre.
(iv) | Under Clause | The Concessionaire shall, for the performance of its obligations hereunder during
9.1.1 the Concession Period, provide to the Authority no later than 15 (fifteen) days
[a footnote | from the date of this Agreement, an irrevocable and unconditional guarantee from
has been a Bank for a sum equivalent to Rs. 3,00,00,000 (Rupees threecrores only) in the
added] form set forth in Schedule-E (the “Performance Security”)x.
(V) Sub-clause | subject to the provisions of this Agreement, all the Radiology Tests, as may be
21.2.1 (b) required in accordance with Good Industry Practice and Applicable Laws, are

available at the Radiology Centre at least from Monday to Saturday of each week
between 9.00 am and 5.00 pm and-aH-days-tr-aduring the entire year.

*|f the Concessionaire decides not to install MRI and CT Scan in accordance with Paragraph 4.2 of

Schedule C of this Agreement, the Authority shall, at the request of the Concessionaire, reduce the

amount of Performance Securityproportionately, and such reduction shall be calculated based on the

ratio of the cumulative number of MRI and CT Scan equipments not installed and thesimilar

equipments required to be mandatorily installedas set out in Schedule C , however the amount of

Performance Securityin any event shall not be less than Rs. 1,00, 00,000 (Rupees one crore).
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(vii) Schedule C | Notwithstanding anything to contrary contained anywhere in this Agreement, the
under Concessionaire shall not be required to install the following equipment (as
Paragraph 4 | specified below) if the corresponding departments with the qualified specialists
(Minimum | (as specified below) are not functional in the Hospital on or before the Appointed
equipment | Date. Provided that the Authority may require the Concessionaire, by issuing a
requirement), | notice in writing, to install such equipment within first 2 (two) years from the
[a new Sub- | Appointed Date, if the corresponding department with qualified specialists
paragraph 4.2 | become functional in the Hospital and continue to function for at least 3 (three)
has been months. The Concessionaire shall install such equipment within 6 (six) months
added] from the date of notice from the Authority.

i. USG equipment shall mandatorily be installed by the Concessionaireif:

= either obstetrics and gynaecology department is functional and there is at
least one doctor with MS OB&G or Diploma in OB&G; or

= general medicine and general surgery departments are functional in the
Hospital provided further that in case of general medicine department
there is at least a specialist with an MD in Medicine in the Hospital and
in case of general surgery department, there is at least a specialist with an
MS in general surgery. For the subsequent notes it is represented as
General Medicine (MD Medicine), General Surgery (MS-General
Surgery), and Obstetrics and Gynaecology (MS OB&G or Diploma in
OB&G) respectively and similar representation shall be used for other
departments.

ii. CT Scan equipment shallmandatorily be installed by the Concessionaire if
any three out of the following specialities are functional and the monthly
average admission of inpatients during the relevant period of such 3 months
is not less than 2,500 (two thousand five hundred) inpatients. The five
specialities are: (A) Neurology (DM Neurology), (B) Neurosurgery (M.Ch.
Neurosurgery), (C) Orthopaedics (MS Orthopaedics), (D) Cardiology (DM
Cardiology), (E) CTVS (MCh Cardiothoracic and Vascular Surgery), (F)
General Medicine (MD Medicine), and (G) General Surgery (MS General
Surgery).

iii. MRI equipment mandatorily be installed by the Concessionaireif:

(2)General Surgery (MS-General Surgery), Orthopaedics (MS Orthopaedics),
and General Medicine (MD Medicine) are available;and

(b) the monthly average admission of inpatients during the relevant period of
such 3 months is not less than 2,500(two thousand five
hundred)inpatients; and

(c) any two of the following specialities are available and notified: (A)
Neurology (DM Neurology), (B) Neurosurgery (M.Ch. Neurosurgery),
(C) Urology (M.Ch. Urology), (D) Gastroenterology (DM or M.Ch. ),
and (E) Nephrology (DM-Nephrology).

iv. PFT equipment mandatorily be installed by the Concessionaire if (a)
Pulmonology or Chest medicine (MD Chest Medicine) and General
Medicine (MD Medicine) departments are functional.

v. Digital Mammography mandatorily be installed by the Concessionaireif the
Oncology Department is available i.e. there is at least one oncologist (DM or
MCh Qualified) in the Hospital for the preceding 3 months). However
Manual Mammography machine will be installed wherever MRI equipment
is installed.

vi. Echo cardio/Cardiac_Probe for Echo mandatorily be installed by the
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Concessionaire if either Cardiology (DM Cardiology) or CTVS (MCh
Cardiothoracic and Vascular Surgery) is functional.

For avoidance of doubt, presence of specialists will be determined on the basis of
the following: (a) Formal notification and presence of a functioning
specialiseddepartment,duly equipped and staffedin the relevant Hospital; and (b)
at least one full time specialist/super-specialist of the concerned speciality to be
posted in the relevant department of the Hospital for at least 3 months with the
gualifications mentioned against each speciality unless otherwise specifically
specified above; and (c) in case of Surgical departments, at least one functioning
and adequately staffed operation theatre with anaesthesia department (staffed by
atleast one doctor with an MD in Anaesthesiology) must be available for atleast 3
months.

(viii) | Schedule C, | X-Ray: The X- Ray should be provided as per the following specifications:
paragraph
5(b)[The
heading on X-
ray to be read
as]
(ix) Schedule K, Serial KPI Threshold DETNETES Measure
[Paragraph 1 No
Serial No 2 2 No Fee from | Zero - Forevery Records
and 3 has BPLSelect percentage default &Grievances
been revised] Patient  for | default (measured
whom  fFee annually), Rs
isto be 2500
received or (Rupees two
has been thousand
received(as five
the case may hundred)
be) from would be
Gevithe charged.
Authority. - Single
el a
violationshal
}
leadatorpns
ation-of
Concession
5 NABH Regular - Thepenalty | Periodic
(MIS) | NABH (MIS) shall be 0.5% | (quarterly) data
Accreditation | reneyal of the reported Audits
W't.hm 3.6 certification Performance | & Grievances
(thirty six) .
months from | © be Security for
the submitted by every month
Appointed hospital of default or
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Date or 24 operator to part
(twenty four) | GoJ thereof.subje
months from cttoa
CO_D of the - :
entire
Radiology $0%-of
Facility, Performance
whichever is Seeurity.
later,(For The number
Districts of months
listed in shall be
Schedule-F) calculated as
Valid till the rounded up
end of for the
Concession number of
Period months (Eg.
if NABH
(MIS)
accreditation
is not get
renewed for
2 months & 2
days, the
default time
shall be
considered as
3 months).
-—Thecontract
shal-be
terminatedf
the-number
of-months
exceeds20
months
etmutatively
x) Schedule K, |2.For the avoidance of doubt it is clarified that,
[new
Paragraph 2 (i) the Concessionaire shall not be penalised for non-availability of service or
has been any equipment due to power outage from the distribution grid, if such outage is
added] not for reasons attributable to the Concessionaire.
(i) the Authority has the right to terminate the Concession Agreement in terms of
Clause 34.1 of the Concession Agreement.
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Addendum to the Request for Proposal

The following are the modifications to the RFP for Development, Operation and Maintenance of
Radiology Centres on Public Private Partnership Mode in Jharkhand, India. The deletions from
the earlier text of the RFP are indicated as strikethroughs in red and additions are underlined in
blue.
S. | Clause Provision of the Request For Proposal
No.
Q) 1.3 | Schedule of Bidding Process
The Authority shall endeavor to adhere to the following schedule. However theAuthority
may, at its own discretion, revise or extend any of the timelines set out in this schedule.
Event Description Date
Issue of draft Bidding Documents July 18, 2013
Last Date for receiving queries (round-1) August 26, 2013
Site Visit August 5, 2013 to August
23,2013
Pre-Bid Meeting August 28, 2013
Last Date for receiving queries (round-2) September 9, 2013
Response to pre-bid queries latest by October 21, 2014
Issue of final Bidding Documents October 21, 2014
Last date of sale of final Bidding | February 16,
Documents 2015December—9,—2014at
1600 hours
Bid Due Date and time February 16,
2015December—9—2014at
1700 hours
Opening of Qualification Bids February 16,
2015December—9—2014at
1730 hours
Opening of Financial Bids, issue of LOA | Qualified Bidders will be
and signing of Concession Agreement intimated in advance
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